

# LPS PAVEMENT CO.

67 Stonehill Road  
Oswego, IL 60543

Telephone: (800) 232 - 1770  
(630) 551 - 2100  
Fax: (630) 551 -2105

## QUOTATION

PROPOSAL SUBMITTED TO: SMC Construction Services	PHONE: 224-629-0008	DATE: 10/14/2020
STREET: 425 Renner Drive	JOB NAME: Wilmette Public Library - Parking Lot Repairs	
CITY, STATE AND ZIP CODE: Elgin, IL 60123	JOB LOCATION: Wilmette, IL	
ATTENTION: Jason Perunas	OTHER: Based on attached takeoff	

**WE HEREBY SUBMIT SPECIFICATIONS AND ESTIMATE FOR:**

LPS Pavement Company will provide the following Labor and Materials:

- Salvage existing permeable pavers (Areas 1 and 2 per attached).
- Regrade bedding aggregate as required to fix rutting issue.
- Reinstallation of existing permeable pavers (Areas 1 and 2 per attached).
- Furnish and installation of new CA-16 void filler aggregate for entire parking lot.
- Price includes re-stripping of parking lot (stalls, arrows, stop bar).
- Equipment necessary to install the above project.

**Other Provisions or Exclusions:**

- Parking lot to be clear and closed from traffic prior to LPS mobilization. LPS will block entrances for duration of our work.
- LPS will place cones around open areas of work at the end of each day.
- Price includes extra pavers in-kind to existing to be used as extras during repair. Unilock only has 1 pallet of in-kind material of the same color. If additional pavers are needed, LPS will pull material from our yard of color that is close to existing color.
- New pavers will not be an exact match to existing due to weathering/wear of existing pavers.
- Pricing is based on one (1) mobilization for our scope of work.
- Pavers cannot be salvaged or reinstalled in freezing weather conditions or when pavement is frozen.
- Pricing is based on project completion prior to June 1st, 2021.
- Price includes 0% M/W/DBE or local residency/participation requirements.
- Pricing excludes sales tax on materials.

ALTERNATE: For LPS to pick up and reset paver areas at manhole and parking area failure point .....  
..... ADD Lump Sum of \$1,500.00

ALTERNATE: For LPS to pick up and reset Area 3 per attached ..... ADD Lump Sum of \$6,700.00

**\*\*Due to COVID-19 outbreak, availability of materials and lead time of pavers may fluctuate. LPS will not be held responsible for any liquidated damages or back charges due to COVID-19 related procurement delays.**

**WE HEREBY PROPOSE TO FURNISH MATERIAL AND LABOR - COMPLETE IN ACCORDANCE WITH ABOVE SPECIFICATIONS**

FOR THE SUM OF: **Twenty Four Thousand Dollars and No Cents** \$ **24,000.00**

PAYMENT TO BE MADE AS FOLLOWS: **Payment will be made within Thirty (30) days of this invoice. A 1.5% service charge will be added to all past due accounts each month**

All material guaranteed to be as specified. All work is to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner to carry fire, tornado, and other necessary insurance. Our Workers are fully covered by Workmen's Compensation Insurance. In the event LPS Pavement Co. is forced into litigation prompted by non-payment of contract, LPS Pavement Co. shall be entitled to full reimbursement of contract plus interest and all reasonable legal expenses.

Authorized  
Signature




Note: This proposal may be withdrawn by us if not accepted within 30 days

**ACCEPTANCE OF PROPOSAL**

The above prices, specifications, and conditions are satisfactory and hereby accepted. You are authorized to do work as specified. Payment will be made as outlined.

Signature: \_\_\_\_\_



Wilme